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Thank you for your response to our Request # NE13-02Q-R2.  For your information, the following is a tabulation of all responses received.   

This solicitation was awarded to: Custom Fence.  If you have any questions, please contact me at the address/phone number shown above.     

Buyer:  William D. “Bill” Noyes, CPPO, CPPB, Senior Procurement Agent                        Date/Time of posting: August 9, 2012 / 9:30 AM 

 

Description  

 
Custom Fence Collins & Hermann James H. Drew 

Corporation 

John Thompson 

Fence Company 

 

Materials and labor to install a rolling fence gate, 

according to the requirements and specifications 

outlined within the Request For Quotation 

 

Materials:    3700.00 

Labor:            800.00 

Total:         4,500.00 

Materials:     8755.00 

Labor:           4200.00 

Total:       $12,955.00 

Materials:     6711.00 

Labor:           6448.00 

Total:       $13,159.00 

Materials:     8500.00 

Labor:           8500.00 

Total:       $17,000.00 

 

Estimated Start Time: 
 

14 days A.R.O. 

 

15 days A.R.O. 

 

9-24-12 

 

10 days A.R.O. 

 

Estimated Completion Time: 
 

3 days 

 

2 days 

 

9-28-12 

 

5 days 

 

Notification of the online posting of this solicitation was also sent to D&S Fencing Company (DBE vendor), Five L Arena, Lovewell Fencing, and 

Repair Express, but no responses were received from these vendors.  Notification was also sent to the State of Missouri Office of Administration’s 

Office of Equal Opportunity (OA OEO). 

 

Additional Note: 

B&T Services submitted a late response to this RFQ, received the morning of August 9, 2012, in a total amount of $7,000 (Materials 4000.00 plus 

Labor 3000.00).  However, since this was received after the required response deadline this could not be considered in the tabulations listed above. 

 


